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      Quote/Contract 
Willard, Utah 84340 

435-730-0787 

Orem Utah 84057 

801-648-5640 

 

Submitted to:     Sierra Homes Date: 10/18/21 

 

 

Job Name: Taylor Landing Phase 2 Job Location: Taylor Utah 

 

Next Construction, proposes to complete the following excavation and site work: 

Taylor landing Phase 2 final Qty Units 

Site   

1Mobilization 1 EA 

Site cut to fill 5831 CY 

Grub to stockpile 1 LS 

cut to spoils 492 TN 

borrow to backfill curb 544 cy 

sweeping 12 EA 

Quality testing 20 EA 

Fine Grade ROW 60424 SF 

import borrow 865 TN 

GC/toilet/trailer/safety 1 LS 

Construction Water 375 MG 

Earthwork modeling/GPS 1 EA 

tracking pad 875 SF 

inlet protection 15 EA 

Silt-fence/berm 1470 FT 

Scarify/Subgrade prep 103939 SF 

retention pond 1 EA 

6" gravel turnaround 5056 SF 

remove irrigation line 765 FT 

8" subbase 3443 Tn 

Subtotal  $280,871 

Surfacing   

asphalt base 27099 SF 

asphalt 27099 SF 

C&G 1623 FT 

sidewalk 0 SF 

sidewalk base 0 SF 

sawcut 135 FT 

   
Subtotal  $129,977 

Sewer   

10" PVC SDR-35 739 FT 

48" Manholes 2 EA 

Raise MH grade& collar 2 EA 
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Ss service Tee 20 EA 

4" SDR 35 902 FT 

Bedding 2184 Tn 

spoils to site 1039 cy 

Tie in sewer 1 EA 

cap sewer 1 EA 

Subtotal  $142,119 

Water   

8" C900 739 FT 

Services w 894 FT 

wash out 2 EA 

6" MJ GV 1 EA 

8x6 MJ Tee 2 EA 

6" C900 19 FT 

Bedding 1105 TN 

w service tie in 20 EA 

Spoils to site 536 TN 

Raise valve grade/collar 1 EA 

w Setter & box 20 EA 

cap 8" water 1 EA 

Fire Hydrant 1 EA 

Water tie in 17 EA 

Subtotal  $117,410 

Irrigation   

8" C900 Irr 740 FT 

Irrigation services  469 FT 

bedding 521 TN 

combo air vac irr 1 EA 

Spoils to site 373 CY 

cap irrigation 1 EA 

cap irri. line 2 EA 

Irri double service 10 EA 

W service tie in irr 11 EA 

irri. single service 1 EA 

Water tie in irri 7 EA 

Subtotal  $106,276 

Storm   

RCP 18" 47 FT 

12" RCP 73 FT 

SD combo 4x6 4 EA 

2x3 SD Junction Box 1 EA 

3x3 SD bubble up box 1 EA 

Bedding 905 TN 

spoils to site 215 TN 

15" RCP 503 FT 

SDCB 2 EA 

Subtotal  $85,022 

Dry Utilities   
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Dry Utility Trenching 
estimate 1059 FT 

Survey Monuments 1 EA 

box/sweep allowance 1 EA 

misc conduit 2596 FT 

Street Signs 1 EA 

trench sanding 1534 FT 

no street lights 0 EA 

Subtotal  $33,928 

Total  $895,605 
 

   
 

 

Amount: $ 

_____________________________________________________________________ 

 

Notes:   Not responsible for damage to landscape or existing surfaces. No fencing or barricades.  Assume 

onsite material is used for fill and subgrade.  No winter conditions, no covering stockpiles or permanent 

stabilization.  Benchmarks and layout by GC. No “non-engineered” excavation. No Geotech provided. No 

sidewalk or sidewalk prep. No street lights.  Material pricing for this fall only. 

 

Earthwork quantities are based on grades as shown on the drawings. If the onsite grades vary from the 
grades on the plans, we reserve the right to adjust our pricing accordingly.  
 
EXCLUDES: SWPPP/NOI PERMIT/EROSION CONTROL, INSPECTIONS, AIR QUALITY PERMITS, REMEDIATION, 
DEMO PERMITS, CAP EXISTING SERVICES, UTILITY TRENCH IMPORT, ELECTRICAL OR POWER POLE REMOVAL, 
DRY UTILITIES, SIGNAGE, HEATING OR TENTING, WEATHER CONDITIONS, GROUNDWATER CONDITIONS, 
SWEEPING, ASHALT OR BASE, CONCRETE, VAPOR BARRIER, MARIFI, ENGINEERING, TESTING, LAYOUT, FEES, 
FENCING OR BARRICADES, SEED, SOD, TOPSOIL OR GROUNDCOVER, PERMITS, BONDS, DEWATERING, 
TRAFFIC CONTROL, SHORING, BRACING, ESCALATION COSTS, SIGNAGE & STRIPPING, SURVEYING, OR ANY 
AND ALL ITEMS NOT SPECIFICALLY STATED IN THE PROPOSAL. SIDEWALK AND SIDEWALK PREP. 
 
CONDITIONS OF AGREEMENT: 1. we hereby propose to do the outlined items of work, subject to all terms 
and conditions as set forth herein. 2. All agreements are contingent upon strikes, accidents, weather or other 
unforeseen delays beyond our control. 3 Agreement may be withdrawn if not accepted within 10 days. 4. All 
bids subject to Credit Approval, 5. PAYMENT IS TO BE MADE AS FOLLOWS: All accounts due 10th of month 
following date of billing. In the event payment is not made by the due date. I or we agree to pay a late 
payment penalty of 15% of the billed amount.  If collection is made by suit or otherwise a reasonable 
attorney's fee, plus a finance charge of 2% per month (annual percentage rate of 24%), and hereby waive all 
rights to claim exemption under state laws. Signature by owner or agent constitutes acceptance of the 
above. 6. The owner is responsible to maintain access roads to meet environmental and air quality standards. 
7. FORCE MAJEURE: Next Construction shall not be liable for any delay or failure in performance resulting, in 
whole or in part, from any cause of event of Force Majeure. The term "Force Majeure" means any event or 
events or any cause or causes which are not within the control of Next Construction which make it impossible 
or commercially impracticable for Next Construction to perform its obligations within the time(s) 
contemplated by this Agreement 
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ACCEPTANCE OF PROPOSAL 

The above prices, specifications, and conditions are satisfactory and are hereby accepted. Next Construction, LLC, is 

authorized to do the work as specified. Payment to Next Construction LLC. Will be made as outlined above. 

 

 

Date of Acceptance ______________________________ Signature_____________________________________ 

 


