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6 June 2025 
 
McKenna Heck  
Project Manager, Creative Services 
Powder Mountain 
6965 E. Hwy 158 
Eden, Utah 84310 
801.745.3772 
      
Dear McKenna: 
 
We are pleased to provide this revised proposal for the roadway and wayfinding signage for Powder 

Mountain.  This revised proposal reflects the dye-sublimation option chosen for the signage posts.  Pricing 

includes, project management, site verification, engineering, shop drawings, materials, finish samples, 

fabrication, delivery, all applicable taxes and installation.  Permits and permitting fees are currently excluded.  

We have assumed the following for pricing: 

 

• All signage locations can be accessed by motor vehicle to transport installation equipment. 

• All installation can occur during normal business hours. 

• We have assumed two mobilizations for installation of signage.  

• All logo artwork will be provided to us in a vector format that is ready for production. 

 

To begin work we require a written notice-to-proceed followed by a purchase order or contract and a 30% 

deposit. Please allow a minimum of 10-12 weeks for fabrication from approval of submittals.  

 

Please see the pricing matrix for a detailed breakdown of items.  Should you have any questions, comments 

or concerns please do not hesitate to call.  This proposal is good for 30 days.  

 
 

Sincerely, 
 

 
Jeff Eubinag  
Project Executive 
 
cc:  Mike McCarthy 
Vice President Design Communications  



Powder Mountain
PRICING MATRIX

Revised June 4, 2025

TYPE DESCRIPTION QTY UNIT COST UNIT INSTALL UNIT EXT INSTALL EXT TOTAL

S.ID01f Powder Mountain ID: 

11'-6" X 9'-6" Post and Panel 

-8" square alum. post w/ dye-sublimation woodgrain and 

painted aluminum sign panel, with Direct Print Graphics

1 $ 12,850. $ 4,779. $ 12,850. $ 4,779. $ 17,629.

S.ID03F Hub ID: 

12'-0" x 6'-6" Post and Panel

-8" square alum. post w/ dye-sublimation woodgrain and 

painted aluminum sign panel, with Direct Print Graphics

3 7,025. 3,573. 21,075. 10,718. 31,793.

S.RG02f MPH: 

8'-9" Sign Post

-6" square alum. post w/ dye-sublimation woodgrain and 

painted aluminum sign panel, with Vinyl Graphics

4 3,135. 1,478. 12,540. 5,913. 18,453.

S.RG04f Keep Right: 

8'-9" Sign Post

-6" square alum. post w/ dye-sublimation woodgrain and 

painted aluminum sign panel, with Vinyl Graphics

4 3,040. 1,686. 12,160. 6,742. 18,902.

S.RG05f Street/Regulatory Sign (Hybrid): 

10'-6" Sign Post

-6" square alum. post w/ dye-sublimation woodgrain and 

painted aluminum sign panel, with Vinyl Graphics

13 2,405. 1,352. 31,265. 17,579. 48,844.

S.WF01f Primary Vehicle Directional: 

11'-6" X 9'-6" Post and Panel 

-6" square alum. post w/ dye-sublimation woodgrain and 

painted aluminum sign panel, with Direct Print Graphics

1 11,840. 4,782. 11,840. 4,782. 16,622.

S.WF02f Secondary Vehicle Directional: 

10'-4" X 6'-8" Post and Panel

-6" square alum. post w/ dye-sublimation woodgrain finish 

and painted aluminum sign panel, with Direct Print Graphics

4 7,490. 3,871. 29,960. 15,484. 45,444.

SUBTOTAL 1 30 $ 131,690. $ 65,997. $ 197,687.

73,000.

59,000.

5,000.

6,000.

excluded

SUBTOTAL 2 $ 340,687.

9,547.53

TOTAL PROJECT COST $ 350,234.53

General Conditions:  project coordination, site survey, engineering, shop drawings, finish samples, crating and shipping

7.25 % Utah Sales Tax

Foundations: Allowance only pending verification of existing conditions & engineering requirements 

(does not include add-alternate signage)

PE Stamps: Allowance only  pending confirmation of signs requiring stamps

Prototyping: Allowance only  pending confirmation of on-site requirements and setup 

Permits



Powder Mountain
PRICING MATRIX

Revised June 4, 2025

TYPE DESCRIPTION QTY UNIT COST UNIT INSTALL UNIT EXT INSTALL EXT TOTAL

ADD ALTERNATES: All quantities shown to be confirmed

Street Sign: 

8'-9"  Sign Post

-Accoya post and painted aluminum sign panel, with Vinyl 

Graphics

1 4,715. 1,950. 6,665.

Alternate: Cambia Thermally-Treated White Oak in lieu of 

Accoya 

4,415.

Alternate: 6" square alum. post w/ dye-sublimation woodgrain 

finish in lieu of accoya wood

3,310.

Stop Sign: 

8'-9"  Sign Post

-Accoya post and painted aluminum sign panel, with Vinyl 

Graphics

1 4,890. 2,300. 7,190.

Alternate: Cambia Thermally-Treated White Oak in lieu of 

Accoya 

4,590.

Alternate: 6" square alum. post w/ dye-sublimation woodgrain 

finish in lieu of accoya wood

3,480.

Ski Run Directional (Double Post): 

12'-4" X 8'-6" Post and (3) Panel 

-Accoya post and painted aluminum sign panel, with Vinyl 

Graphics

1 14,550. 4,990. 19,540.

Alternate: Cambia Thermally-Treated White Oak in lieu of 

Accoya 

13,950.

Alternate: 6" square alum. post w/ dye-sublimation woodgrain 

finish in lieu of accoya wood

12,290.

Ski Run Directional (Single Post): 

12'-4" Post and (3) Panel 

-Accoya post and painted aluminum sign panel, with Vinyl 

Graphics

1 5,780. 3,550. 9,330.

Alternate: Cambia Thermally-Treated White Oak in lieu of 

Accoya 

5,480.

Alternate: 6" square alum. post w/ dye-sublimation woodgrain 

finish in lieu of accoya wood

4,410.

S.WF06f Ski Run Directional (Single Post): 

12'-4" Post and (3) Panel 

-Painted Aluminum post, painted aluminum sign panel, with 

Vinyl Graphics

1 4,060. 3,550. 7,610.

E.ID01F Lift ID - Winter: 

Allowance only - Field-applied vinyl graphics assumed to be 

on 3 sides of Ski lift

1 1,280. 800. 2,080.

S.RG01f

S.RG03f

S.WF04F

S.WF05f




