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THESE PLANS AND SPECIFICATIONS ARE THE PROPERTY OF REEVE

3 /
& ASSOCIATES, INC., 5160 SOUTH 1500 WEST, RIVERDALE, UTAH 84405, AND SHALL NOT BE PHOTOCOPIED, RE—-DRAWN, OR USED ON ANY PROJECT OTHER THAN THE PROJECT SPECIFICALLY DESIGNED FOR, WITHOUT
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THER WRITTEN PERMISSION. THE OWNERS AND ENGINEERS OF REEVE & ASSOCIATES, INC. DISCLAIM ANY LIABILITY FOR ANY CHANGES OR MODIFICATIONS MADE TO THESE PLANS OR THE DESIGN THEREON WITHOUT THEIR CONSENT.
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‘Engineer's Notice To Contractors R

THE EXISTENCE AND LOCATION OF ANY UNDERGROUND UTILITY PIPES OR STRUCTURES
SHOWN ON THESE PLANS WERE OBTAINED FROM AVAILABLE INFORMATION PROVIDED BY
OTHERS. THE LOCATIONS SHOWN ARE APPROXIMATE AND SHALL BE CONFIRMED IN THE
FIELD BY THE CONTRACTOR, SO THAT ANY NECESSARY ADJUSTMENT CAN BE MADE IN
ALIGNMENT AND/OR GRADE OF THE PROPOSED IMPROVEMENT. THE CONTRACTOR IS
REQUIRED TO CONTACT THE UTILITY COMPANIES AND TAKE DUE PRECAUTIONARY MEASURE

TO PROTECT ANY UTILITY LINES SHOWN, AND ANY OTHER LINES OBTAINED BY THE
kCONTRACTOR'S RESEARCH, AND OTHERS NOT OF RECORD OR NOT SHOWN ON THESE PLANS./

‘Surveyor:

Trevor Hatch

Reeve & Associates, Inc.
5160 South 1500 West
Riverdale, Utah, 84405
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ALL CONSTRUCTION MUST STRICTLY FOLLOW THE STANDARDS AND SPECIFICATIONS SET FORTH BY: GOVERNING UTILITY MUNICIPALITY,
GOVERNING CITY OR COUNTY (IF UN—INCORPORATED), INDIVIDUAL PRODUCT MANUFACTURERS, AMERICAN PUBLIC WORKS
ASSOCIATION (APWA), AND THE DESIGN ENGINEER. THE ORDER LISTED ABOVE IS ARRANGED BY SENIORITY. IF A CONSTRUCTION
PRACTICE IS NOT SPECIFIED BY ANY OF THE LISTED SOURCES, CONTRACTOR MUST CONTACT DESIGN ENGINEER FOR DIRECTION.
CONTRACTOR TO STRICTLY FOLLOW GEOTECHNICAL RECOMMENDATIONS FOR THIS PROJECT. ALL GRADING INCLUDING BUT NOT
LIMITED TO CUT, FILL, COMPACTION, ASPHALT SECTION, SUBBASE, TRENCH EXCAVATION/BACKFILL, SITE GRUBBING, RETAINING WALLS
AND FOOTINGS MUST BE COORDINATED DIRECTLY WITH THE PROJECT GEOTECHNICAL ENGINEER.

TRAFFIC CONTROL, STRIPING &' SIGNAGE TO CONFORM TO CURRENT GOVERNING AGENCIES TRANSPORTATION ENGINEER'S MANUAL
AND MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.

ANY AREA OUTSIDE THE LIMIT OF WORK THAT IS DISTURBED SHALL BE RESTORED TO ITS ORIGINAL CONDITION AT NO COST TO
OWNER.

CONSULT ALL OF THE DRAWINGS AND SPECIFICATIONS FOR COORDINATION REQUIREMENTS BEFORE COMMENCING CONSTRUCTION.
AT ALL LOCATIONS WHERE EXISTING PAVEMENT ABUTS NEW CONSTRUCTION, THE EDGE OF THE EXISTING PAVEMENT SHALL BE
SAWCUT TO A CLEAN, SMOOTH EDGE.

ALL CONSTRUCTION AND MATERIALS SHALL BE IN ACCORDANCE WITH THE MOST RECENT, ADOPTED EDITION OF ADA ACCESSIBILITY
GUIDELINES.

PRIOR TO STARTING CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAKING SURE THAT ALL REQUIRED PERMITS
AND APPROVALS HAVE BEEN OBTAINED. NO CONSTRUCTION OR FABRICATION SHALL BEGIN UNTIL THE CONTRACTOR HAS RECEIVED
THOROUGHLY REVIEWED PLANS AND OTHER DOCUMENTS APPROVED BY ALL OF THE PERMITTING AUTHORITIES.

CONTRACTOR IS RESPONSIBLE FOR SCHEDULING AND NOTIFYING ENGINEER OR INSPECTING AUTHORITY 48 HOURS IN ADVANCE OF
COVERING UP ANY PHASE OF CONSTRUCTION REQUIRING OBSERVATION.

ANY WORK IN THE PUBLIC RIGHT-OF—WAY WILL REQUIRE PERMITS FROM THE APPROPRIATE CITY, COUNTY OR STATE AGENCY
CONTROLLING THE ROAD, INCLUDING OBTAINING REQUIRED INSPECTIONS.

ALL DIMENSIONS, GRADES & UTILITY DESIGNS SHOWN ON THE PLANS SHALL BE VERIFIED BY THE CONTRACTOR PRIOR TO
CONSTRUCTION. CONTRACTOR SHALL NOTIFY ENGINEER OF ANY DISCREPANCIES PRIOR TO PROCEEDING WITH CONSTRUCTION FOR
NECESSARY PLAN OR GRADE CHANGES.

CONTRACTOR MUST VERIFY ALL EXISTING CONDITIONS BEFORE BIDDING AND BRING UP ANY QUESTIONS BEFOREHAND.

SITE GRADING SHALL BE PERFORMED IN ACCORDANCE WITH THESE PLANS AND SPECIFICATIONS AND THE RECOMMENDATIONS SET
FORTH BY THE GEOTECHNICAL ENGINEER.

CATCH SLOPES SHALL BE GRADED AS SPECIFIED ON GRADING PLANS.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL FLAGGING, CAUTION SIGNS, LIGHTS, BARRICADES, FLAGMEN, AND ALL OTHER
DEVICES NECESSARY FOR PUBLIC SAFETY.

CONTRACTOR SHALL, AT THE TIME OF BIDDING AND THROUGHOUT THE PERIOD OF THE CONTRACT, BE LICENSED IN THE STATE
WHERE THE PROJECT IS LOCATED AND SHALL BE BONDABLE FOR AN AMOUNT EQUAL TO OR GREATER THAN THE AMOUNT BID AND
TO DO THE TYPE OF WORK CONTEMPLATED IN THE PLANS AND SPECIFICATIONS. CONTRACTOR SHALL BE SKILLED AND REGULARLY
ENGAGED IN THE GENERAL CLASS AND TYPE OF WORK CALLED FOR IN THE PLANS AND SPECIFICATIONS.

CONTRACTOR SHALL INSPECT THE SITE OF THE WORK PRIOR TO BIDDING TO SATISFY HIMSELF BY PERSONAL EXAMINATION OR BY
SUCH OTHER MEANS AS HE MAY PREFER OF THE LOCATIONS OF THE PROPOSED WORK AND OF THE ACTUAL CONDITIONS OF AND
AT THE SITE OF WORK. IF, DURING THE COURSE OF HIS EXAMINATION, A BIDDER FINDS FACTS OR CONDITIONS WHICH APPEAR TO
HIM TO BE IN CONFLICT WITH THE LETTER OR SPIRIT OF THE PROJECT PLANS AND SPECIFICATIONS, HE SHALL CONTACT THE
ENGINEER FOR ADDITIONAL INFORMATION AND EXPLANATION BEFORE SUBMITTING HIS BID. SUBMISSION OF A BID BY THE
CONTRACTOR SHALL CONSTITUTE ACKNOWLEDGMENT THAT, IF AWARDED THE CONTRACT, HE HAS RELIED AND IS RELYING ON HIS
OWN EXAMINATION OF (1) THE SITE OF THE WORK, (2) ACCESS TO THE SITE, AND (3) ALL OTHER DATA AND MATTERS REQUISITE
TO THE FULFILLMENT OF THE WORK AND ON HIS OWN KNOWLEDGE OF EXISTING FACILITIES ON AND IN THE VICINITY OF THE SITE
OF THE WORK TO BE CONSTRUCTED UNDER THIS CONTRACT. THE INFORMATION PROVIDED BY THE ENGINEER IS NOT INTENDED TO
BE A SUBSTITUTE FOR, OR A SUPPLEMENT TO, THE INDEPENDENT VERIFICATION BY THE CONTRACTOR TO THE EXTENT SUCH
INDEPENDENT INVESTIGATION OF SITE CONDITIONS IS DEEMED NECESSARY OR DESIRABLE BY THE CONTRACTOR. CONTRACTOR SHALL
ACKNOWLEDGE THAT HE HAS NOT RELIED SOLELY UPON OWNER— OR ENGINEER—FURNISHED INFORMATION REGARDING SITE
CONDITIONS IN PREPARING AND SUBMITTING HIS BID.

CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE ALL WATER, POWER, SANITARY FACILITIES AND TELEPHONE SERVICES AS
REQUIRED FOR THE CONTRACTOR’S USE DURING CONSTRUCTION.

CONTRACTOR SHALL BE HELD RESPONSIBLE FOR ANY FIELD CHANGES MADE WITHOUT PRIOR WRITTEN AUTHORIZATION FROM THE
OWNER, ENGINEER, AND/OR GOVERNING AGENCIES.

CONTRACTOR SHALL EXERCISE DUE CAUTION AND SHALL CAREFULLY PRESERVE BENCH MARKS, CONTROL POINTS, REFERENCE
POINTS AND ALL SURVEY STAKES, AND SHALL BEAR ALL EXPENSES FOR REPLACEMENT AND/OR ERRORS CAUSED BY THEIR
UNNECESSARY LOSS OR DISTURBANCE.

CONTRACTOR SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOBSITE CONDITIONS DURING THE COURSE OF
CONSTRUCTION OF THIS PROJECT, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY. THIS REQUIREMENT SHALL APPLY
CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS. THE CONTRACTOR SHALL DEFEND, INDEMNIFY AND HOLD THE
OWNER AND ENGINEER HARMLESS FROM ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE OF
WORK ON THIS PROJECT, EXCEPTING FOR LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF THE OWNER OR THE ENGINEER.
CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATELY SCHEDULING INSPECTION AND TESTING OF ALL FACILITIES CONSTRUCTED
UNDER THIS CONTRACT. ALL TESTING SHALL CONFORM TO THE REGULATORY AGENCY'S STANDARD SPECIFICATIONS. ALL TESTING AND
INSPECTION SHALL BE PAID FOR BY THE OWNER; ALL RE—-TESTING AND/OR RE—INSPECTION SHALL BE PAID FOR BY THE
CONTRACTOR.

IF EXISTING IMPROVEMENTS NEED TO BE DISTURBED AND/OR REMOVED FOR THE PROPER PLACEMENT OF IMPROVEMENTS TO BE
CONSTRUCTED BY THESE PLANS, THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING IMPROVEMENTS FROM
DAMAGE. COST OF REPLACING OR REPAIRING EXISTING IMPROVEMENTS SHALL BE INCLUDED IN THE UNIT PRICE BID FOR ITEMS
REQUIRING REMOVAL AND/OR REPLACEMENT. THERE WILL BE NO EXTRA COST DUE TO THE CONTRACTOR FOR REPLACING OR
REPAIRING EXISTING IMPROVEMENTS.

WHENEVER EXISTING FACILITIES ARE REMOVED, DAMAGED, BROKEN, OR CUT IN THE INSTALLATION OF THE WORK COVERED BY
THESE PLANS OR SPECIFICATIONS, SAID FACILITIES SHALL BE REPLACED AT THE CONTRACTOR’S EXPENSE WITH MATERIALS EQUAL
TO OR BETTER THAN THE MATERIALS USED IN THE ORIGINAL EXISTING FACILITIES. THE FINISHED PRODUCT SHALL BE SUBJECT TO
THE APPROVAL OF THE OWNER, THE ENGINEER, AND THE RESPECTIVE REGULATORY AGENCY.

CONTRACTOR SHALL MAINTAIN A NEATLY MARKED SET OF FULL-SIZE AS—BUILT RECORD DRAWINGS SHOWING THE FINAL LOCATION
AND LAYOUT OF ALL STRUCTURES AND OTHER FACILITIES. AS—BUILT RECORD DRAWINGS SHALL REFLECT CHANGE ORDERS,
ACCOMMODATIONS, AND ADJUSTMENTS TO ALL IMPROVEMENTS CONSTRUCTED. WHERE NECESSARY, SUPPLEMENTAL DRAWINGS SHALL
BE PREPARED AND SUBMITTED BY THE CONTRACTOR. PRIOR TO ACCEPTANCE OF THE PROJECT, THE CONTRACTOR SHALL DELIVER
TO THE ENGINEER ONE SET OF NEATLY MARKED AS—BUILT RECORD DRAWINGS SHOWING THE INFORMATION REQUIRED ABOVE.
AS—BUILT RECORD DRAWINGS SHALL BE REVIEWED AND THE COMPLETE AS—BUILT RECORD DRAWING SET SHALL BE CURRENT WITH
ALL CHANGES AND DEVIATIONS REDLINED AS A PRECONDITION TO THE FINAL PROGRESS PAYMENT APPROVAL AND/OR FINAL
ACCEPTANCE.

WHERE THE PLANS OR SPECIFICATIONS DESCRIBE PORTIONS OF THE WORK IN GENERAL TERMS BUT NOT IN COMPLETE DETAIL, IT
IS UNDERSTOOD THAT ONLY THE BEST GENERAL PRACTICE IS TO PREVAIL AND THAT ONLY MATERIALS AND WORKMANSHIP OF THE
HIGHEST QUALITY ARE TO BE USED.

CONTRACTOR SHALL BE SKILLED AND REGULARLY ENGAGED IN THE GENERAL CLASS AND TYPE OF WORK CALLED FOR IN THE
PROJECT PLANS AND SPECIFICATIONS. THEREFORE, THE OWNER IS RELYING UPON THE EXPERIENCE AND EXPERTISE OF THE
CONTRACTOR. PRICES PROVIDED WITHIN THE CONTRACT DOCUMENTS SHALL INCLUDE ALL LABOR AND MATERIALS NECESSARY AND
PROPER FOR THE WORK CONTEMPLATED AND THAT THE WORK BE COMPLETED IN ACCORDANCE WITH THE TRUE INTENT AND
PURPOSE OF THESE PLANS AND SPECIFICATIONS. THE CONTRACTOR SHALL BE COMPETENT, KNOWLEDGEABLE AND HAVE SPECIAL
SKILLS IN THE NATURE, EXTENT AND INHERENT CONDITIONS OF THE WORK TO BE PERFORMED. CONTRACTOR SHALL ALSO
ACKNOWLEDGE THAT THERE ARE CERTAIN PECULIAR AND INHERENT CONDITIONS EXISTENT IN THE CONSTRUCTION OF THE
PARTICULAR FACILITIES WHICH MAY CREATE, DURING THE CONSTRUCTION PROGRAM, UNUSUAL OR UNSAFE CONDITIONS HAZARDOUS
TO PERSONS, PROPERTY AND THE ENVIRONMENT. CONTRACTOR SHALL BE AWARE OF SUCH PECULIAR RISKS AND HAVE THE SKILL
AND EXPERIENCE TO FORESEE AND TO ADOPT PROTECTIVE MEASURES TO ADEQUATELY AND SAFELY PERFORM THE CONSTRUCTION
WORK WITH RESPECT TO SUCH HAZARDS.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL OF ALL STRIPING AND/OR PAVEMENT MARKINGS NECESSARY TO TIE
EXISTING STRIPING INTO FUTURE STRIPING. METHOD OF REMOVAL SHALL BE BY GRINDING OR SANDBLASTING.

CONTRACTOR SHALL PROVIDE ALL SHORING, BRACING, SLOPING OR OTHER PROVISIONS NECESSARY TO PROTECT WORKMEN FOR
ALL AREAS TO BE EXCAVATED TO A DEPTH OF 4 FEET OR MORE. FOR EXCAVATIONS 4 FEET OR MORE IN DEPTH, THE
CONTRACTOR SHALL COMPLY WITH LOCAL, STATE AND NATIONAL SAFETY CODES, ORDINANCES. OR REQUIREMENTS FOR EXCAVATION
AND TRENCHES.

ALL EXISTING GATES AND FENCES TO REMAIN UNLESS OTHERWISE NOTED ON PLANS. PROTECT ALL GATES AND FENCES FROM
DAMAGE

Utility Notes:

Noo

10.

11.

THESE PLANS AND SPECIFICATIONS ARE THE PROPERTY OF REEVE & ASSOCIATES, INC., 5160 SOUTH 1500 WEST, RIVERDALE, UTAH 84405, AND SHALL NOT BE PHOTOCOPIED, RE-DRAWN, OR USED ON ANY PROJECT OTHER THAN THE PROJECT SPECIFICALLY DESIGNED FOR, WITHOUT THEIR WRITTEN PERMISSION. THE OWNERS AND ENGINEERS OF REEVE & ASSOCIATES, INC. DISCLAIM ANY LIABILITY FOR ANY CHANGES OR MODIFICATIONS MADE TO THESE PLANS OR THE DESIGN THEREON WITHOUT THEIR CONSENT.

CONTRACTOR SHALL COORDINATE LOCATION OF NEW "DRY UTILITIES” WITH THE APPROPRIATE UTILITY COMPANY, INCLUDING BUT NOT
LIMITED TO: TELEPHONE SERVICE, GAS SERVICE, CABLE, POWER, INTERNET.

EXISTING UTILITIES HAVE BEEN SHOWN ON THE PLANS USING A COMBINATION OF ON-SITE SURVEYS (BY OTHERS). PRIOR TO
COMMENCING ANY WORK, IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO HAVE EACH UTILITY COMPANY LOCATE IN THE FIELD,
THEIR MAIN AND SERVICE LINES 48 HOURS IN ADVANCE OF PERFORMING ANY EXCAVATION WORK. THE CONTRACTOR SHALL RECORD
THE BLUE STAKES ORDER NUMBER AND FURNISH ORDER NUMBER TO OWNER AND ENGINEER PRIOR TO ANY EXCAVATION. IT WILL
BE THE CONTRACTOR’S SOLE RESPONSIBILITY TO DIRECTLY CONTACT ANY OTHER UTILITY COMPANIES THAT ARE NOT MEMBERS OF
BLUE STAKES. IT SHALL BE THE CONTRACTOR’'S SOLE RESPONSIBILITY TO PROTECT ALL EXISTING UTILITIES SO THAT NO DAMAGE
RESULTS TO THEM DURING THE PERFORMANCE OF THIS CONTRACT. ANY REPAIRS NECESSARY TO DAMAGED UTILITIES SHALL BE
PAID FOR BY THE CONTRACTOR. THE CONTRACTOR SHALL BE REQUIRED TO COOPERATE WITH OTHER CONTRACTORS AND UTILITY
COMPANIES INSTALLING NEW STRUCTURES, UTILITIES AND SERVICE TO THE PROJECT.

CONTRACTOR SHALL POT HOLE ALL UTILITIES TO DETERMINE IF CONFLICTS EXIST PRIOR TO BEGINNING ANY EXCAVATION. NOTIFY
ENGINEER OF ANY CONFLICTS. CONTRACTOR SHALL VERIFY LOCATION AND INVERTS OF EXISTING UTILITIES TO WHICH NEW UTILITIES
WILL BE CONNECTED. PRIOR TO COMMENCING ANY EXCAVATION WORK THE CONTRACTOR SHALL NOTIFY ALL UTILITY COMPANIES IN
ACCORDANCE WITH THE REQUIRED PROCEDURES.

CARE SHOULD BE TAKEN IN ALL EXCAVATIONS DUE TO POSSIBLE EXISTENCE OF UNRECORDED UTILITY LINES. EXCAVATION REQUIRED
WITHIN PROXIMITY OF EXISTING UTILITY LINES SHALL BE DONE BY HAND. CONTRACTOR SHALL REPAIR ANY DAMAGE TO EXISTING
UTILITY LINES OR STRUCTURES INCURRED DURING CONSTRUCTION OPERATIONS AT HIS EXPENSE.

ALL VALVES AND MANHOLE COVERS SHALL BE RAISED OR LOWERED TO MEET FINISHED GRADE.

CONTRACTOR SHALL CUT PIPES OFF FLUSH WITH THE INSIDE WALL OF THE BOX OR MANHOLE.

CONTRACTOR SHALL GROUT AT CONNECTION OF PIPE TO BOX WITH NON—SHRINKING GROUT, INCLUDING PIPE VOIDS LEFT BY
CUTTING PROCESS, TO A SMOOTH FINISH.

CONTRACTOR SHALL GROUT WITH NON—SHRINK GROUT BETWEEN GRADE RINGS AND BETWEEN BOTTOM OF INLET LID FRAME AND
TOP OF CONCRETE BOX

SILT AND DEBRIS IS TO BE CLEANED OUT OF ALL STORM DRAIN BOXES. CATCH BASINS ARE TO BE MAINTAINED IN A CLEANED
CONDITION AS NEEDED UNTIL AFTER THE FINAL BOND RELEASE INSPECTION.

CONTRACTOR SHALL CLEAN ASPHALT, TAR OR OTHER ADHESIVES OFF OF ALL MANHOLE LIDS AND INLET GRATES TO ALLOW
ACCESS.

EACH TRENCH SHALL BE EXCAVATED SO THAT THE PIPE CAN BE LAID TO THE ALIGNMENT AND GRADE AS REQUIRED. THE TRENCH
WALL SHALL BE SO BRACED THAT THE WORKMEN MAY WORK SAFELY AND EFFICIENTLY. ALL TRENCHES SHALL BE DRAINED SO THE
PIPE LAYING MAY TAKE PLACE IN DE—WATERED CONDITIONS.

CONTRACTOR SHALL PROVIDE AND MAINTAIN AT ALL TIMES AMPLE MEANS AND DEVICES WITH WHICH TO REMOVE PROMPTLY AND TO
PROPERLY DISPOSE OF ALL WATER ENTERING THE TRENCH EXCAVATION.

MAINTAIN A MINIMUM 18" VERTICAL SEPARATION DISTANCE BETWEEN ALL UTILITY CROSSINGS.

CONTRACTOR SHALL START INSTALLATION AT LOW POINT OF ALL NEW GRAVITY UTILITY LINES.

ALL BOLTED FITTINGS MUST BE GREASED AND WRAPPED.

UNLESS SPECIFICALLY NOTED OTHERWISE, MAINTAIN AT LEAST 2 FEET OF COVER OVER ALL STORM DRAIN LINES AT ALL TIMES
(INCLUDING DURING CONSTRUCTION).

ALL WATER LINES SHALL BE INSTALLED A MINIMUM OF 60" BELOW FINISHED GRADE.

ALL SEWER LINES AND SEWER SERVICES SHALL HAVE A MINIMUM SEPARATION OF 10 FEET, PIPE EDGE TO PIPE EDGE, FROM THE
WATER LINES. IF A 10 FOOT SEPARATION CAN NOT BE MAINTAINED, THE SEWER LINE AND WATER LINE SHALL BE LAID IN
SEPARATE TRENCHES AND THE BOTTOM OF THE WATER LINE SHALL BE AT LEAST 18" ABOVE THE TOP OF THE SEWER LINE.
CONTRACTOR SHALL INSTALL THRUST BLOCKING AT ALL WATERLINE ANGLE POINTS AND TEES.

ALL UNDERGROUND UTILITIES SHALL BE IN PLACE PRIOR TO INSTALLATION OF CURB, GUTTER, SIDEWALK AND STREET PAVING.
CONTRACTOR SHALL INSTALL MAGNETIC LOCATING TAPE CONTINUOUSLY OVER ALL NONMETALLIC PIPE.

THRUST BLOCKS & RESTRAINED JOINTS WITH MEGA—LUG ADAPTERS REQUIRED ON ALL BENDS AND FITTINGS USING BLUE BOLTS.
PROTECT ALL BOLTS FROM BEING ENCASED IN CONCRETE. INSTALL PER MANUFACTURER RECOMMENDATIONS.
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Notice to Contractor:

THE CONTRACTOR IS SPECIFICALLY CAUTIONED THAT THE LOCATION AND/OR ELEVATION OF EXISTING UNDERGROUND UTILITIES AS SHOWN
ON THESE PLANS ARE BASED UPON RECORDS OF THE VARIOUS UTILITY COMPANIES AND/OR MUNICIPALITIES AND, WHERE POSSIBLE,
MEASUREMENTS TAKEN IN THE FIELD. THE INFORMATION IS NOT TO BE RELIED UPON AS BEING EXACT OR COMPLETE. THE CONTRACTOR
MUST CALL THE APPROPRIATE UTILITY COMPANIES AT LEAST 48 HOURS BEFORE ANY EXCAVATION TO REQUEST EXACT FIELD LOCATION
OF UTILITIES. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO RELOCATE ALL EXISTING UTILITIES WHICH CONFLICT WITH THE
PROPOSED IMPROVEMENTS SHOWN ON THESE PLANS.

THE CONTRACTOR AGREES THAT THEY SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS DURING THE
COURSE OF CONSTRUCTION OF THIS PROJECT, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY. THIS REQUIREMENT SHALL APPLY
CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS; AND THAT THE CONTRACTOR SHALL DEFEND, INDEMNIFY, AND HOLD
THE OWNER AND THE ENGINEERS HARMLESS FROM ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE
OF WORK ON THIS PROJECT.

NOTE:
1. SAWCUT EXISTING ASPHALT INSIDE FROM OUTER EDGE FOR TACK SEAL OF NEW ASPHALT
2. CONTRACTOR TO VERIFY 2% MIN. AND 5% MAX SLOPE FROM EDGE OF ASPHALT TO LIP OF GUTTER

Survey Control Note:

THE CONTRACTOR OR SURVEYOR SHALL BE RESPONSIBLE FOR FOLLOWING THE NATIONAL SOCIETY OF PROFESSIONAL
SURVEYORS (NSPS) MODEL STANDARDS FOR ANY SURVEYING OR CONSTRUCTION LAYOUT TO BE COMPLETED USING
REEVE & ASSOCIATES, INC. SURVEY DATA OR CONSTRUCTION IMPROVEMENT PLANS. PRIOR TO PROCEEDING WITH
CONSTRUCTION STAKING, THE SURVEYOR SHALL BE RESPONSIBLE FOR VERIFYING HORIZONTAL CONTROL FROM THE
SURVEY MONUMENTS AND FOR VERIFYING ANY ADDITIONAL CONTROL POINTS SHOWN ON AN ALTA SURVEY,
IMPROVEMENT PLAN, OR ANY ELECTRONIC DATA PROVIDED. THE SURVEYOR SHALL ALSO USE THE BENCHMARKS AS
SHOWN ON THE PLAN, AND VERIFY THEM AGAINST NO LESS THAN FIVE (5) EXISTING HARD IMPROVEMENT ELEVATIONS
INCLUDED ON THESE PLANS OR ON ELECTRONIC DATA PROVIDED. IF ANY DISCREPANCIES ARE ENCOUNTERED, THE
SURVEYOR SHALL IMMEDIATELY NOTIFY REEVE & ASSOCIATES, INC. AND RESOLVE THE DISCREPANCIES BEFORE
PROCEEDING WITH ANY CONSTRUCTION STAKING.

Erosion Control General Notes:

THE CONTRACTOR TO USE BEST MANAGEMENT PRACTICES FOR PROVIDING

EROSION CONTROL FOR CONSTRUCTION OF THIS PROJECT. ALL MATERIAL AND
WORKMANSHIP SHALL CONFORM TO GOVERNING AGENCIES ORDINANCES AND ALL WORK
SHALL BE SUBJECT TO INSPECTION BY THE COUNTIES. ALSO, INSPECTORS WILL

HAVE THE RIGHT TO CHANGE THE FACILITIES AS NEEDED.

CONTRACTOR SHALL KEEP THE SITE WATERED TO CONTROL DUST. CONTRACTOR
TO LOCATE A NEARBY HYDRANT FOR USE AND TO INSTALL TEMPORARY METER.
CONSTRUCTION WATER COST TO BE INCLUDED IN BID.

WHEN GRADING OPERATIONS ARE COMPLETED AND THE DISTURBED GROUND IS
LEFT OPEN FOR 14 DAYS OR MORE, THE AREA SHALL BE FURROWED PARALLEL
TO THE CONTOURS.

THE CONTRACTOR SHALL MODIFY EROSION CONTROL MEASURES TO
ACCOMMODATE PROJECT PLANNING.

ALL ACCESS TO PROPERTY WILL BE FROM PUBLIC RIGHT—OF—WAYS.

THE CONTRACTOR IS REQUIRED BY STATE AND FEDERAL REGULATIONS TO
PREPARE A STORM WATER POLLUTION PREVENTION PLAN AND FILE A "NOTICE OF
INTENT” WITH THE GOVERNING AGENCIES.

Maintenance:

ALL BEST MANAGEMENT PRACTICES (BMP’S) SHOWN ON THIS PLAN MUST BE
MAINTAINED AT ALL TIMES UNTIL PROJECT CLOSE-OUT.

THE CONTRACTOR'S RESPONSIBILITY SHALL INCLUDE MAKING BI-WEEKLY CHECKS
ON ALL EROSION CONTROL MEASURES TO DETERMINE IF REPAIR OR SEDIMENT
REMOVAL IS NECESSARY. CHECKS SHALL BE DOCUMENTED AND COPIES OF THE
INSPECTIONS KEPT ON SITE.

SEDIMENT DEPOSITS SHOULD BE REMOVED AFTER EACH RAINFALL. THEY MUST BE
REMOVED WHEN THE LEVEL OF DEPOSITION REACHES APPROXIMATELY ONE—HALF
THE HEIGHT OF BARRIER.

SEDIMENT TRACKED ONTO PAVED ROADS MUST BE CLEANED UP AS SOON AS
PRACTICAL, BUT IN NO CASE LATER THAN THE END OF THE NORMAL WORK DAY.
THE CLEAN UP WILL INCLUDE SWEEPING OF THE TRACKED MATERIAL, PICKING IT
UP, AND DEPOSITING IT TO A CONTAINED AREA.

EXPOSED SLOPES:

ANY EXPOSED SLOPE THAT WILL REMAIN UNTOUCHED FOR LONGER THAN 14
DAYS MUST BE STABILIZED BY ONE OR MORE OF THE FOLLOWING METHODS:
A) SPRAYING DISTURBED AREAS WITH A TACKIFIER VIA HYDROSEED

B) TRACKING STRAW PERPENDICULAR TO SLOPES
C) INSTALLING A LIGHT—WEIGHT, TEMPORARY EROSION CONTROL BLANKET

Reeve & Associates, Inc. - Solutions You Can Build On

Legend

—SW LAT = PROPOSED SECONDARY WATER LATERAL ] = PROPOSED WATER METER
— D LAT = PROPOSED LAND DRAIN LATERAL 2] = EXISTING WATER METER
W LAT = PROPOSED WATER LATERAL - = PROPOSED CATCH BASIN
—SS LAT—— = PROPOSED SEWER LATERAL 3l = EXISTING CATCH BASIN
W/8 = PROPOSED CULINARY WATER LINE
® = PLUG W/ 2° BLOW-OFF
— —EX.W — — — = EXISTING CULINARY WATER LINE
e« = STREET LIGHT
SW/8 = PROPOSED SECONDARY WATER LINE
o = SIGN
— —EX.SW— — = EXISTING SECONDARY WATER LINE
O = POWER POLE
SS/8 = PROPOSED SANITARY SEWER LINE
BFE = BASEMENT FLOOR ELEVATION
——SD/15—— = PROPOSED STORM DRAIN LINE BOS = BOTTOM OF STAIRS
— —EX.SD — — = EXISTING STORM DRAIN LINE BOW = BOTTOM OF WALL
BP = BEGINNING POINT
1D/8 = PROPOSED LAND DRAIN LINE
C&G = CURB & GUTTER
— —EX.LD — — = EXISTING LAND DRAIN LINE
CB = CATCH BASIN
——RR/18—— = PROPOSED IRRIGATION LINE CF = CUBIC FEET
— —EX.IRR— — = EXISTING IRRIGATION LINE CFS = CUBIC FEET PER SECOND
FF = FINISH FLOOR
= FENCE LINE FFE = FINISH FLOOR ELEVATION
— . _— . —_— =DRAINAGE SWALE FG = FINISHED GRADE
¥ = PROPOSED FIRE HYDRANT FH = FIRE HYDRANT
FL = FLOW LINE
O = EXISTING FIRE HYDRANT oB - GRADE BREAK
o = PROPOSED MANHOLE INV = INVERT
O = EXISTING MANHOLE LF = LINEAR FEET
° = PROPOSED SEWER CLEAN-OUT NG = NATURAL GRADE
PC = POINT OF CURVATURE
X = PROPOSED GATE VALVE
PP = POWER/UTILITY POLE
X = EXISTING GATE VALVE PRC = POINT OF RETURN CURVATURE
- = PLUG & BLOCK PT = POINT OF TANGENCY
PUE = PUBLIC UTILITY EASEMENT
® = AIR VAC ASSEMBLY RCP = REINFORCED CONCRETE PIPE
o—o = DUAL SECONDARY METER RIM = RIM OF MANHOLE

3" ASPHALT SURFACE
COURSE

S S S R S R S R S R R R R I SR IR IR ETHRIS
DS S O S S S e S e S S S S X SRS X SRS

g@é >

o
RS

S
3
R

QR
RS

6" ROAD BASE
AN

\\PROPERLY PREPARED BASE MATERIAL.

(REFER TO THE SITE SPECIFIC GEOTECHNICAL REPORT;
GEOTECHNICAL REPORT TO GOVERN & CONTROL.)

Typical On-Site Asphalt Paving

SCALE: NONE

psi CONCRETE 0.75” DIA. AGGREGATE
#4 REBAR @ 18" ON CENTER

4 ?é R 4 >
%

PROPERLY PREPARED BASE MATERIAL.

/6” THICK CONCRETE 6—BAG 4500

—~ -

-

\
?’% \\6” ROAD BASE
\

(REFER TO THE SITE SPECIFIC GEOTECHNICAL REPORT;
GEOTECHNICAL REPORT TO GOVERN & CONTROL.)

Typical On-Site Concrete Paving

SCALE: NONE

ROW
SD
SS
BC
TOA
TOC
TOFF
TOS
TOW
TSW

WM

4800

= RIGHT-OF-WAY

= STORM DRAIN

= SANITARY SEWER

= TOP BACK OF CURB
= TOP OF ASPHALT

= TOP OF CONCRETE
= TOP OF FINISHED FLOOR
= TOP OF STAIRS

= TOP OF WALL

= TOP OF SIDEWALK
= CULINARY WATER
WATER METER

EXISTING ASPHALT PAVEMENT

= PROPOSED ASPHALT PAVEMENT

= PROPOSED CONCRETE

= PROPOSED GRAVEL

= EXISTING CONTOUR GRADE

= PROPOSED CONTOUR GRADE
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EX.IRR VALVE®—

~-— EXBE"RR — — —

EX.BUILDING

\

Reeve & Associates, Inc.

Reeve & Associates, Inc.

EX.36"IRR — —

e e oy T

N

EX.36"y?R ’
{

EX.BUILDING

g e

NCE

A
O 0 0O

EX.BUILDING

LR R - S ] 5

LT,
R -
A

R
|

|

|

|

|

L

|
i
i
/
"

EX.36"IRR — — —
EX.FENCE

/
-
— —
—
—~

EX.36"IRR —

L
O
p=d
B N
=
Ll
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AGRICULTURE PARCEL

. 4253

SDCB#1

B
00l 0e Rl 2200

5356 -~

4252.68 GRATE
4250.79 INV

l
l
L

/

6 42%”6 FFE
425365 GFE

SDCB#3

A3

ng\\

7 N.j 4253.00 SFE
/A3

\
DETENTION BASIN

49.02,
FG

4252

<N40% 11 L.F.

D
G
5R0T R
~.JOCY
157 f
7
3
\"’J,,
5465
1.%7 OA

TO

4247.90 INV/Q-
> HDPF SD

) X
/
==

DRAINAGE

AY

/ EX.18"5D-

EX.SDMH

EXISTING
PAVEMENT

TACK COAT EXISTING
PAVEMENT PRIOR TO

APPLYING NEW

L EXISTNG | NEW | EXISTING _
PAVEMENT |, PAVEMENT |, PAVEMENT
S S
o o
= =
L L
o o
e 2-0"  _|& VARES _ |5  2'-0"
. [%2] )
z £ £
‘ = = =
N - -

OVERLAY/PATCH AS PER
CLEARFIELD CITY SPECS.

(4252.79) RIM

MILL AREA

SAWCUT LINE /

T=-Patch Detail

(4248.69) INV E
(4248.64) INV S
(4248.59) INV N

SCALE: NONE

PAVEMENT

|

4.10 GRATH

BUILDING

16

EX.BUILDING

W T

./.
R
\

S —
J—

———— [T T T

— =

40 0 40 80 120
Scale: 1”7 = 40’

4252.00 FG/GRATE

STEEL GRATE \

4'x4’ PRECAST -4
CONCRETE BOX Q A
4 \‘
'4
S . 4251.00 EL
. 4 v
- .
A ‘4
0
N
) q1 <
12 HDPEx‘ 7w
. - I .
1 .' : : n |
p 7 <
12"HDPE SD ‘ ' 18”"RCP SD
TO & FROM A TO OFFSITE
A
BASIN ‘ h . 4247.75 INV.
T -
< g \. i i<
6” 2.00’ 6" 1\5‘Q 6
5.00’

8" THICK x 3.15" HIGH
CONCRETE BAFFLE W/
3"¢ ORIFICE HOLE

4'x4' Control Box Detail

SCALE: NONE
5.00’
6” 2.00° 6” 1.50° 6"
© B A .| 4 -STEEL GRATE LID
1 !
ol 5 12"HDPE SD 1 | ] 18"RCP SD
) TO & FROM [ _|
6| BASIN TO OFFSITE
<
< A
A\
o
© A 4 - \
3 4’x4’ PRECAST
W CONCRETE BOX
= 6” THICK x 3.15° HIGH
I CONCRETE BAFFLE W/
~ 3”9 ORIFICE HOLE
ml

4'x4' Control Box Plan

SCALE: NONE

ABOVEGROUND BASIN STAGE STORAGE TABLE
CONIC CONIC
AREA DEPTH | INC. VOL. | TOTAL VOL.

FLEV (sq. ft.)| (ft) (cu. ft.) (cu. ft.)

4,248.00 69 N/A N/A 0

4,249.00 5,298 1.00 1991 1991

4,250.00 7,746 1.00 6484 8475

4,251.00 9,755 1.00 8731 17207 HIGHWATER

4,252.00 12,232 1.00 10970 28177 FREEBOARD

THESE PLANS AND SPECIFICATIONS ARE THE PROPERTY OF REEVE & ASSOCIATES, INC., 5160 SOUTH 1500 WEST, RIVERDALE, UTAH 84405, AND SHALL NOT BE PHOTOCOPIED, RE-DRAWN, OR USED ON ANY PROJECT OTHER THAN THE PROJECT SPECIFICALLY DESIGNED FOR, WITHOUT THEIR WRITTEN PERMISSION. THE OWNERS AND ENGINEERS OF REEVE & ASSOCIATES, INC. DISCLAIM ANY LIABILITY FOR ANY CHANGES OR MODIFICATIONS MADE TO THESE PLANS OR THE DESIGN THEREON WITHOUT THEIR CONSENT.
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STORM DRAIN
BASIN

SNOW STORAGE AREA

<
o

|

4247.90 INV
12” HDPE SD e
S=1.40% 11 LF.~

o U

0) &

34 ™ o |z

\ i ﬁ

o) H—T

I
I FH |
N

G |
Z?}\ /) "5/'

) Il

AGRICULTURE PARCEL

’ ' SSMH#3
7 / 5'¢SSMH
» " 4252.30 RIM
1 14 4245.45 INV IN
: (4245.25) INV OUT

£
75
EX.1

AN
/

SSMH#1

/
14

S\S\ : o
/ 4'8SSMH LED 8
N A 4251.31 RIM 5227
& 424778 INV OUT N\ = &
- ~/ .-
2 < 407 g9 LF .
% 77866

SDCB#3
4.10 GRATE}

R T AR P L A R A AN
B A DT R R
L ) RS 2o 5t

Sl p%d i Te 0. gL e g e 0
SDCB#1 b
16

4252.68 GRATE

4250.79 INV | BUlLDlNG

EX.BUILDING

EX.BUILDING EX.IRRIGATION
ABANDON AT MAN &  ——we— 1]

- — ” " " SHUT OFF CORP STOP
EX36"IRR — — —  EX36"RR — — —  EX36"IRR — — — EX36"RR — — —  EX.36"RR — — —  EX.36"IRR — — —

A—

g
1
o

THESE PLANS AND SPECIFICATIONS ARE THE PROPERTY OF REEVE & ASSOCIATES, INC., 5160 SOUTH 1500 WEST, RIVERDALE, UTAH 84405, AND SHALL NOT BE PHOTOCOPIED, RE-DRAWN, OR USED ON ANY PROJECT OTHER THAN THE PROJECT SPECIFICALLY DESIGNED FOR, WITHOUT THEIR WRITTEN PERMISSION. THE OWNERS AND ENGINEERS OF REEVE & ASSOCIATES, INC. DISCLAIM ANY LIABILITY FOR ANY CHANGES OR MODIFICATIONS MADE TO THESE PLANS OR THE DESIGN THEREON WITHOUT THEIR CONSENT.
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EX.SSMH
(4253.86) RIM

(4244.59) INV N
(4244.59) INV S

SSMH#2
4 8SSMH
4252.09 RIM

<X | 4246.05 INV IN

4245.85 INV OUT

4

iP

aVoo o
& TIJ 1

VAP
CAT

INSTALL 4" SLEEVE AROUND ALL WATER
LATERALS CROSSING OVER SEWER MAIN.
CASING REQUIRED ON SEWER LATERAL

IF LESS THAN 18" BELOW WATER MAIN.
SEE DETAIL THIS SHEET

EX.SDMH
(4252.79) RIM

(4248.69) INV E
(4248.64) INV S
(4248.59) INV N

EX.SSMH
(4252.68) RIM

(4245.77) INV N
(4245.77) INV S

0 40 80 120

Scale: 1”7 = 40’

Construction Notes:

1) ALL CONSTRUCTION IS TO CONFORM
TO THE STANDARD DRAWINGS AND
SPECIFICATIONS OF WEST HAVEN CITY.

2) CONSTRUCT HANDICAP RAMP PER ADA
AND COUNTY REQUIREMENTS.

3) PRESSURE SEWER PIPES AND SEWER
LATERALS TO HAVE TRACER WIRE.

CULINARY WATER

W/8 — 8" PVC DR18 C—900 WATER

W — 17 POLY SERVICE LATERAL W/TRACER
WIRE SPECIFICATIONS OF TAYLOR
WEST WEBER WATER DISTRICT MUST
BE MET FOR CONSTRUCTION OF
WATER LINES.

SANITARY SEWER

SS/8 — 8" PVC SDR-35 SEWER LINE
SS — 4" PVC SERVICE LATERAL

STORM DRAIN

6" HDPE SD — 6" HDPE STORM DRAIN
SD/12 — 12" RCP STORM DRAIN

. Re SAVY S

TEL: (801) 621-3100 www.reeve.co
LAND PLANNERS # CML ENGINEERS * LAND SURVEYORS
TRAFFIC ENGINEERS * STRUCTURAL ENGINEERS * LANDSCAPE ARCHITECTS
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6—BAG 4500 psi CONCRETE
0.75" DIA. AGGREGATE X
#4 REBAR @ 18" ON CENTER _ /

VA
[N
6.5”

4" THICK CRUSHED
AGGREGATE BASE

(REFER TO THE SITE SPECIFIC GEOTECHNICAL REPORT;
GEOTECHNICAL REPORT TO GOVERN & CONTROL.)

Dumpster Enclosure Concrete Pad

SCALE: NONE
TOP
NOTE:
~ Ny & T PROVIDE PADLOCKABLE
o J:L YT J:L:J] 0 GATE LATCH
SIMILAR OR
EQUIVALENT TO
REID SUPPLY
=TT T T~ #SUG—542 OR 543
// ~
7 7 h N N
7 \
/ \ Y
4 \
// v 4_5/8” % \
! /I I T /! io \\
’ | oIl (9
| “Lr AT (10 H O ™ ‘| 2
| ~ | | ( 4
‘\ Q N W U;' i I O
N
\ 0 N /’ |_|
\ /
\
\ // Y%
\ /
AN
S FRONT .7 SIDE
7

—
—
\\_ _—’/

Trash Enclosure Gate Latch Detail
SCALE: NONE

ALUMINUM BOLLARD CAP.
PAINT PER ARCHITECT.

6" DIAMETER PIPE BOLLARD SET &
FILLED WITH CONCRETE. EXTEND 3'—10"
ABOVE FINISH SLAB OR GRADE.

PAINT PER ARCHITECT.

CONSTRUCTION, CONTRACTION,
ISOLATION, OR DOWEL JOINTS.
SEE SPECIFICATIONS.

PROVIDE "JET FUEL RESISTANT”
JOINT SEALANT.

SEE SPECIFICATIONS.

3'—10" TYPICAL
4

18”
SONOTUBE

BOLLARD TO BE SET IN CONCRETE.
SLOPE TOP OF CONCRETE AWAY
FROM BOLLARD.

SLOPE 1)4" PER FOOT

4 - .
4 A A

m @ &QOQ( o ?&DQ@O@C CONCRETE PAD
. PER CIVIL

21_6"

TYPICAL )

< ‘ PEA GRAVEL

A ol .
L < |
| o T ave so
M, <)y AA/_coNCRETE

6” 6” 6”
1 ’—6”

NOTE:
VERIFY BOLLARD LOCATION WITH SUB—GRADE
AND SURFACE CONDITIONS AND ADJUST ACCORDINGLY.

6" Pipe Bollard Detail

SCALE: NONE

THESE PLANS AND SPECIFICATIONS ARE THE PROPERTY OF REEVE & ASSOCIATES, INC., 5160 SOUTH 1500 WEST, RIVERDALE, UTAH 84405, AND SHALL NOT BE PHOTOCOPIED, RE-DRAWN, OR USED ON ANY PROJECT OTHER THAN THE PROJECT SPECIFICALLY DESIGNED FOR, WITHOUT THEIR WRITTEN PERMISSION. THE OWNERS AND ENGINEERS OF REEVE & ASSOCIATES, INC. DISCLAIM ANY LIABILITY FOR ANY CHANGES OR MODIFICATIONS MADE TO THESE PLANS OR THE DESIGN THEREON WITHOUT THEIR CONSENT.
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12’—8”
” 12’_0” 10’—O”
|____ _________________ — 1
. S ESRS T ENRE By ciow oo e s ,.,/|“J
Q K B “““ i \\H\ i - . - o . A
i & VR Z ~’| < T G"¢STEEL_POST.
r————qff—f'———'zﬁ———' 4. P
|| .| ~— 8" SPLT—FACED CMU WALL: 4 < 2
_4/ COLOR: PER ARCHITECT .

o 6” CONCRETE ,CURB INSIDE " ENCLOSURE
] / SEE DETAIL #3 S 4 |
R s 6”2 BOLLARD FOR DUMPSTE

|

|

I

|

|

|

|

|

|

|| _
=0 |/;A/<€TYP|CAL) SEE DETAH= R
| I\ %_/A—CONC&ETE PIER FOOTING 4
| _
|

|

|

|

|

|

I

i

9 L )
o ™
— | | BELGW (TYP.) «’
i ’4 | CONCRETE FOOTING
L e 4 BELOW (TYP“) |
1 R S | 8 ¢STEEL \POST
S 7 °
) — 4
: R R R
.
CONCRETE PIER FOOTING
BELOW (TYP.)
Trash Enclosure Plan
SCALE: NONE
REINFORCED PRECAST CONCRETE
10” WALL CAP. SEALED. SLOPED
TOP_OF MASONRY Q‘Q S
NOTE: i "‘\
SEE DETAILS 1 & 2 FOR ENCLOSURE "
PLAN AND GATE ELEVATION. A (2) #4 @ 48" 0.C.

SEE STRUCTURAL FOR ADDITIONAL
INFORMATION.

8’_011

. L

6” BOLLARD AT REAR OF DUMPSTER
ENCLOSURE; SEE DETAIL #4_\

CONCRETE SLAB ON BE
GRANULAR FILL WITH i B

/—#4 @ 18” 0.C.

v SPLIT—FACED EXTERIOR
N I SMOOTH-FACED INTERIOR
A1 CONCRETE MASONRY UNITS,

COLOR: PER ARCHITECT

1 \8" CMU, SOLID GROUTED

— REINFORCED CONCRETE SLAB — L _\_

(#4 BAR @ 18” 0.C.)
SEE CIVIL FOR CONCRETE &
BASE COURSE DETAILS

Reeve & Associates, Inc. - Solutions You Can Build On

° CONCRETE COLLAR
zi, /_2’ WIDE x 10” THICK

NOTE:

21_011 t” C” 21_011

CONCRETE COLLAR TO BE INSTALLED
AT ALL INLET BOXES AND MANHOLES.

E— ~— [1+— \#5 BARS AT 10” O.C.
| DOWELED INTO STRUCTURE

AN . T TRAFFIC—RATED,
BICYCLE—SAFE GRATE

xINLET STRUCTURE
SEE PLAN FOR SIZE

EPOXY DOWEL
INTO CONCRETE

/ CONCRETE COLLAR

Plan

TRAFFIC—RATED GRATE

A - '_' _ - ol .- :C)
6” 27_077\
4 \
A - ”
INLET STRUCTURE — A= #5 BARS AT 10" 0.C.
T S R R DOWELED INTO STRUCTURE
[ ]
Section
[ ]
Concrete Collar Detail
SCALE: NONE
NOTE:
PROVIDE 1/8” x 1” DEEP CONTROL
5" 17 JOINTS AT 8” 0.C. MAX. JOINTS TO
- CONTINUE THROUGH CONC. OR CURB
& GUTTER. PROVIDE 1/2” EXPANSION
— JOINTS AT 30’ O.C.
N
S W

ooy

SLOPE GRADE AWAY

(REFER TO THE SITE SPECIFIC GEOTECHNICAL REPORT;
GEOTECHNICAL REPORT TO GOVERN & CONTROL.)

#4 @ 16" 0.C. — VERT.

#4 BARS @ 12” 0.C. ) M E
EACH WAY e
: - 44 @ 8" 0.C. — HORIZ.
© . |
Y 4 . N’ ",z//—
. ‘ R | TTT———=—— From waLL
. < . ! .
YSO) @Q@Q@é}g@@ 4
\P \P \P \P \P \P \P
Y T e .A:\
T : - 12" CONCRETE
~ R ‘ FOUNDATION WALL
) . 2
#4 @ 18" 0.c.— =t - \§¥
EACH WAY - CONTINUOUS FOOTING
1? O” 1’ O”
#5 @ 12” O.C. (3) #5 BAR CONT.
3-0

Trash Enclosure Wall Section

SEE TYPICAL
PAVING SECTION

SCALE: NONE
6—BAG 4500 psi CONCRETE
0.75” DIA. AGGREGATE
#4 REBAR @ 18" ON CENTER
(2.4.B)
2’_0”
1.5"
o (
3 NN " 4
O%O OOC, . . . 1 -‘ ‘q._. '. . ;4‘-_':1 A :())OOO
0l 0%
Setelere . oOooo

5" THICK CRUSHED
AGGREGATE BASE

(REFER TO THE SITE SPECIFIC GEOTECHNICAL REPORT;
GEOTECHNICAL REPORT TO GOVERN & CONTROL.)

2' Concrete Waterway
SCALE: NONE

On-Site 'A' Type
Curb Detalil

SCALE: NONE
4 CURB
TAPER (TYP.)
ASPHALT
PAVING (TYP.)

Tapered Curbing Transition
SCALE: NONE

EXISTING | . NEW EXISTING
PAVEMENT |, PAVEMENT |, PAVEMENT
< <
> >
o o
= =
L L
o x
- 2-0" _ |5 VARES _|&5 @ 2-0" _
n 9]
= 2
= =
- -
EXISTING
PAVEMENT

OSSOSO NEW

MILL AREAJ / m PAVEMENT

SAWCUT LINE

TACK COAT EXISTING
PAVEMENT PRIOR TO
APPLYING NEW

OVERLAY/PATCH AS PER
CLEARFIELD CITY SPECS.

T=Patch Detail

SCALE: NONE
24"
. <
S 4 ©
. Z A q 4
o) o)
o %O 08 o)
30% $o8
0000 \ 0000

\~5" THICK CRUSHED

AGGREGATE BASE

(REFER TO THE SITE SPECIFIC GEOTECHNICAL REPORT;
GEOTECHNICAL REPORT TO GOVERN & CONTROL.)

2' Flat Curb Detail

SCALE: NONE

West Haven City Driveway Approach Detail

SCALE: NONE
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Lilac Estates

[ m— m— Storm Water Pollution Prevention Plan Exhibit
Scaler 17 = 40 TAYLOR, WEBER COUNTY, UTAH
JULY 2021
PROJECT
SITE
Vicinity Map
NOT TO SCALE
o] PORTABLE TOILET
h
( \ INLET PROTECTION
TYP. (SEE DETAIL)
g </
2 SILT FENCE
z ~EL WEEEEEE  ScropETAL
3 v
3
>
E
5 %
=) ’ : f
: i AN
g g ' A%
E [CONCRETE WASH &
2 AREA (SEE DETAIL)
k. N / OR AS SELECTED
N ~ / F BY CONTRACTOR
1) a ’ ./> _// ] /V |
. = - 81
\ N N / ) . . '/‘ .
~ | 9 ‘ '
N
~N
N
. /
N /
N
\ \
/
~N
~N
7 ~N
N
~ NN _ . .
~ 39 \/ Voo e STREETS TO BE SWEPT WITHIN
N N R 1000 FEET OF CONSTRUCTION
PORTABLE TOILET ™ ~_ | ‘ ENTRANCE DAILY IF NECESSARY
50'x20" CONSTRUCTION
ENTRANCE_W/8” CLEAN
GRAVEL
A= ALL VEHICLES EXITING SITE
B e e I TO PROCEED THROUGH
///// 0 //.//' NN CONSTRUCTION ENTRANCE
s | TO REDUCE AMOUNTS OF
s | % SEDIMENT TRACKED ONTO
) — // 7 / /// 7 / oA | ROADWAYS.
[T e e e SR
EPE
AN 4 = YT )
Construction Activity Schedule
j — — PROJECT LOCATION. ottt eeeeees e, TAYLOR CITY, WEBER COUNTY, UTAH
// \ —  PROJECT BEGINNING DATE....eveveierereereereeeoreereereeseseeeeseeseeseeseeseesessesseseeeeenens JULY 2021
7 — R S — BMP’S DEPLOYMENT DATE...eeeeeeoeeeeeseeee oo JULY 2021
A W/ W < ) | (2 . , ~ TN G e —  STORM WATER MANAGEMENT CONTACT / INSPECTOR....c.ieiereeereeeeeeeeeerereenen. VAL SANDERS (801) 710—9043
T il . I _ _ S| N KERNR Y A S —_- %5 — SPECIFIC CONSTRUCTION SCHEDULE INCLUDING BMP CONSTRUCTION SCHEDULE TO BE INCLUDED WITH SWPPP
S ed /) A\ o A = ) N \_ BY OWNER/DEVELOPER )
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Notes:

1. Describe all BMP’s to protect storm water inlets:
All storm water inlets to be protected by straw wattle barriers, or gravel bags (see detail).

2. Describe BMP’s to eliminate/reduce contamination of storm water from:

a.

Equipment / building / concrete wash areas:
To be performed in designated areas only and surrounded with silt fence barriers.

b. Soil contaminated by soil amendments:
If any contaminates are found or generated, contact environmental engineer and contacts listed.
C. Areas of contaminated soil:
If any contaminates are found or generated, contact environmental engineer and contacts listed.
d. Fueling area:
To be performed in designated areas only and surrounded with silt fence.
e. Vehicle maintenance areas:
To be performed in designated areas only and surrounded with silt fence.
f. Vehicle parking areas:
To be performed in designated areas only and surrounded with silt fence.
g. Equipment storage areas:
To be performed in designated areas only and surrounded with silt fence.
h. Materials storage areas:
To be performed in designated areas only and surrounded with silt fence.
i Waste containment areas:
To be performed in designated areas only and surrounded with silt fence.
j- Service areas:
To be performed in designated areas only and surrounded with silt fence.
3. BMP’s for wind erosion:

Stockpiles and site as needed to be watered regularly to eliminate / control wind erosion

4. Construction Vehicles and Equipment:

a.

Maintenance

- Maintain all construction equipment to prevent oil or other fluid leaks.

- Keep vehicles and equipment clean, prevent excessive build—up of oil and grease.

- Regularly inspect on—site vehicles and equipment for leaks, and repair immediately.

- Check incoming vehicles and equipment (including delivery trucks, and employee and subcontractor vehicles)
for leaking oil and fluids. Do not allow leaking vehicles or equipment on-—site.

— Segregate and recycle wastes, such as greases, used oil or oil filters, antifreeze, cleaning solutions,
automotive batteries, hydraulic, and transmission fluids.

b. Fueling

- If fueling must occur on-—site, use designated areas away from drainage.

- Locate on-—site fuel storage tanks within a bermed area designed to hold the tank volume.

- Cover retention area with an impervious material and install in in a manner to ensure that any spills will be
contained in the retention area. To catch spills or leaks when removing or changing fluids.

- Use drip pans for any oil or fluid changes.

C. Washing
- Use as little water as possible to avoid installing erosion and sediment controls for the wash area.

- If washing must occur on-—site, use designated, bermed wash areas to prevent waste water discharge into
storm water, creeks, rivers, and other water bodies.
- Use phosphate—free, biodegradable soaps.
- Do not permit steam cleaning on-—site.
3. Spill Prevention and Control

a. Minor Spills:

Minor spills are those which are likely to be controlled by on—site personnel. After contacting local emergency
response agencies, the following actions should occur upon discovery of a minor spill:

- Contain the spread of the spill.

— If the spill occurs on paved or impermeable surfaces, clean up using “dry” methods (i.e. absorbent

materials, cat litter, and / or rags).

- If the spill occurs in dirt areas, immediately contain the spill by constructing an earth dike. Dig up and properly
dispose of contaminated sail.

- If the spill occurs during rain, cover the impacted area to avoid runoff.

- Record all steps taken to report and contain spill.

b. Major Spills:

On—site personnel should not attempt to control major spills until the appropriate and qualified emergency
response staff have arrived at the site. For spills of federal reportable quantities, also notify the National
Response Center at (800) 424—8802. A written report should be sent to all notified authorities. Failure to report
major spills can result in significant fines and penalties.

6. Post Roadway / Utility Construction

a. Maintain good housekeeping practices.

b. Enclose or cover building material storage areas.

c. Properly store materials such as paints and solvents.

d. Store dry and wet materials under cover, away from drainage areas.

e. Avoid mixing excess amounts of fresh concrete or cement on-—site.

f. Perform washout of concrete trucks offsite or in designated areas only.

g. Do not wash out concrete trucks into storm drains, open ditches, streets or streams.

h. Do not place material or debris into streams, gutters or catch basins that stop or reduce the flow of runoff
water.

i All public streets and storm drain facilities shall be maintained free of building materials, mud and debris
caused by grading or construction operations. Roads will be swept within 1000’ of construction entrance daily, if
necessary.

j. Install straw wattle around all inlets contained within the development and all others that receive runoff from the
development.

7. Erosion Control Plan Notes

a. The contractor will designate an emergency contact that can be reached 24 hours a day 7 days a week.

b. A stand—by crew for emergency work shall be available at all times during potential rain or snow runoff events.
Necessary materials shall be available on site and stockpiled at convenient locations to facilitate rapid construction of
emergency devices when rain or runoff is eminent.

C. Erosion control devices shown on the plans and approved for the project may not be removed without approval of the
engineer of record. If devices are removed, no work may continue that have the potential of erosion without consulting
the engineer of record. If deemed necessary erosion control should be reestablished before this work begins.

d. Graded areas adjacent to fill slopes located at the site perimeter must drain away from the top of the slope at the
conclusion of each working day. this should be confirmed by survey or other means acceptable to the engineer of
record.

e. All silt and debris shall be removed from all devices within 24 hours after each rain or runoff event.

f. Except as otherwise approved by the inspector, all removable protective devices shown shall be in place at the end of
each working day and through weekends until removal of the system is approved.

g. All loose soil and debris, which may create a potential hazard to offsite property, shall be removed from the site as
directed by the engineer of record of the governing agency.

h. The placement of additional devices to reduce erosion damage within the site is left to the discretion of the engineer of
record.

i Desilting basins may not be removed or made inoperable without the approval of the engineer of record and the
governing agency.

j. Erosion control devices will be modified as need as the project progresses and plans of these changes submitted for
approval by the engineer of record and the governing agency.

8. Conduct a minimum of one inspection of the erosion and sediment controls every two weeks. Maintain documentation on site.

a. Part lll.D.4 of general permit UTRCOOOOO identifies the minimum inspection requirements.

b. Part 11.D.4.C identifies the minimum inspection report requirements.

C. Failure to complete and/or document storm water inspections is a violation of part Il.D.4 of Utah General Permit UTR
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50°'x20" CONSTRUCTION ENTRANCE

)%O Uﬁuo ‘O&)\é @) 068(
O » "_ ”» O
gOoOO W/ 8" CLEAN 2"—4" ¢ GRAVEL BASE OOOOg

OVER WOVEN GEOTECH FABRIC

Cross Section 50' x 20' Construction Entrance
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T

A e T )
AEREEEEEEEEEEE LT S

GEOTEXTILE ATTACHED TO POST\ /

41’

// EXISTING GRADE

SHEET FLOW S
: [Z
©=
0
K
LINE THE SIDE AND BOTTOM
OF THE TRENCH WITH THE
BOTTOM END OF THE FILTER H E—
FABRIC AND BACKFILL WITH
EXCAVATED SOIL.
Figure 2
INSTALLATION should generally be less than three (3) times
The silt fence should be installed prior to major the height of the fence. ' '
soil disturbances in the drainage area. The fence  *If a steel or plastic mesh is required to rein—
should be placed across the slope along a line of  force the geotextile, it shall have a minimum
uniform elevation wherever flow of sediment is mesh opening of 15.2cm (67). _
anticipated. Table 1 shows generally—recommended *Fasten the mesh to the upslope side of the
maximum slope lengths (slope spacing between posts using heavy duty wire staples, tie wires
fences) at various site grades for most silt fence  or hog strings. Extend the mesh into the bottom
applications. of the trench.
*The geotextile shall then be stapled or wired to
TABLE 1: the posts. An extra 20—50cm (8—20") of
Recommende?orMcSJﬁnggrw]CSIope Lengths geotextile shall extend into the trench.
|
(Richardson & Middlebrooks, 1991) INSPECTION
Slope Steepness | Max. Slope Length *Inspect the silt fence daily during periods of
(%) m (ft) rainfall, immediately after significant rainfall
<2% 30.5m (100ft) event and weekly during periods of no rainfall.
Make any repairs immediately.
2-5% 22.9m (75ft) *When sediment deposits behind the silt fence
5-10% 15.2m (50ft) are one—third of the fence height, remove
10—=20% 7.6m (25ft) and properly dispose of the silt accumulations.
>20% 4.5m (15ft) Avoid damage to the fabric during cleanout.
PREFABRICATED SILT FENCE ROLLS REMOVAL .
*Excavate a minimum 15.2cm x 15.2cm Silt fence should not be removed until con—
(6"x6”) trench at the desired location. struction ceases and the upslope area has
*Unroll the silt fence, positioning the post been properly stabilized and/or revegetated.
against the downstream wall of the trench.
*Adjacent rolls of silt fence should be joined .
be nesting the end post of one fence into Posts Section B™)
the other. Before nesting the end posts, 7 77,
rotate each post until the geotextile is ////{/{}/ éé///’/(
wrapped completely around the post, then _/;B</ g //A{/
abut the end posts to create a tight seal as //’/_/%/ ///77/'
shown in Figure 1. LIS VLT
*Drive posts into the ground until the required g
fence height and/or anchorage depth is Section A\)
obtained. - -
*Bury the loose geotextile at the bottom of the Figure 1:
fence in the upstream trench and backfill Top View of .
with natural soil, tamping the backfill to Roll-to—Roll Connection
provide good compaction and anchorage.
Figure 2 illustrates a typical silt fence
installation and anchor trench placement.
FIELD ASSEMBLY:
*Excavate a minimum 15.2cm x 15.2cm
(6"x6") trench at the desired location.
*Drive wooden posts, or steel posts with fasten—
ing projections, against the downstream wall
of the trench. Maximum post spacing should
be 2.4-3.0m (8—10ft). Post spacing
SCALE: NONE
10 MIL
3" HIGH BERM PLASTIC LINER 2 TO 1 SLOPE
6’ 6'—
‘ \
A |

.

Concrete Washout Area
w/ 10 mil Plastic Liner

SCALE: NONE
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// WOOD POST OR STAKE

ANCHOR THROUGH
NETTING

ANCHOR THROUGH
NETTING

STORM DRAIN INLET

<

STRAW WATTLE

STRAW WATTLE

STRAW WATTLE

FLOwW

Inlet Box Protection

SEE STAKE DETAIL

SEE_STAKE DETAIL

=

STORM DRAIN l
DROP INLET
Q

Plan View

STORM DRAIN
DROP INLET

\
Drop Inlet Protection

WOOD STAKE

STRAW WATTLE

GRAVEL BAGS

WOOD STAKE

N

Stake Detail
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5-0" MN. 4

] e

2'—0" MIM.

.

&

Em%':
==EN=EIENEIET

PRUNE ALL DEAD AND INJURED
WOOD. DO NOT CUT LEADER.

LOOSELY TIE TO ALLOW FOR
TREE MOVEMENT, BUT SECURED
FOR HIGH WIND CONDITIONS.

METAL T—POSTS, 2 PER TREE.
REMOVE POSTS & TIES AFTER
ONE YEAR.

CONSTRUCT 4” EARTH BERM
SAUCER. FILL WITH 3"
BARK/ROCK MULCH. BRUSH
AWAY FROM TRUNK. REMOVE
SAUCER AFTER ONE YEAR.

®» O ®©

REMOVE BURLAP /PACKAGING
MAT. PLANT TREES 2"-3"
HIGHER THAN GRADE.

@ BACKFILL WITH NATIVE SOIL

@ UNDISTURBED SOIL

NOTE: DIG HOLE THREE TIMES THE WIDTH AND AS DEEP AS ROOTBALL.

DECIDUOUS TREE PLANTING

Reeve & Associates, Inc. - Solutions You Can Build On

NTS

NOTE:DIG HOLE THREE TIMES THE WIDTH AND AS DEEP AS ROOTBALL.

CONIFEROUS TREE PLANTING

@ LOOSELY TIE TO ALLOW
FOR TREE MOVEMENT,
BUT SECURED FOR
HIGH WIND CONDITIONS ™

GUY WIRE (ONE EA.

TREE) REMOVE STAKES
AFTER ONE YEAR

REMOVE
BURLAP/PACKAGING MAT.
PLANT TREES 2"-3"
HIGHER THAN GRADE

CONSTRUCT 4" EARTH
BERM SAUCER. FILL WITHE
3” BARK/ROCK MULCH —
BRUSH MULCH AWAY '
FROM TRUNK. REMOVE §
SAUCER AFTER ONE YEARf

BACKFILL WITH NATIVE
SOIL

UNDISTURBED SOIL

NTS
)
NIIVVE
I N
I
===
:%T[ng Qm& Qm@ﬁ@m&

THEIEEEE

lﬁgEl = O

3" OF BARK/ROCK
MULCH. BRUSH AWAY
FROM STEM

3" EARTH BERM SAUCER.
REMOVE AFTER ONE
YEAR

REMOVE

BURLAP /PACKAGING MAT.
PLANT SHRUBS 2"-3"
HIGHER THAN GRADE.

BACKFILL WITH NATIVE SOIL
UNDISTURBED SOIL

®
®

NOTE: DIG HOLE THREE TIMES THE WIDTH AND AS DEEP AS ROOTBALL.

SHRUB PLANTING

11.

12.

13.

Finish grade of soil
curbs to accommodate sod. Grades in areas when seeded shall be 1”
adjacent edge.
Native topsoil shall be stockpiled and stored on site whenever possible for use in
landscape areas.
All sod areas shall receive a minimum 4” depth of native topsoil and shrub beds shall
receive a minimum of 8" of native topsoil.
Imported topsoil, when required, shall come from a reputable source, have a loam
consistency and be free of weeds and debris.
Face each shrub to give the most pleasing look as seen from a line perpendicular to the
wall or walk to/from which it is viewed.
Edging or Curbing shall be installed as shown on the plan to separate grass from shrub
beds.
. Shrub beds shall drain properly to prevent standing water from occurring. Call improperly
draining planters or planting beds to the attention of the owners representative before
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(2) BARK/ROCK MULCH
@ FINISH GRADE /WEED FABRIC

(4) ToPsolL

@ COMPACTED SUBGRADE

(6) LAWN

This planting plan is diagrammatic and plant locations are approximate.

Field survey, stake, and string the layout and locations of site construction features for
approval before actual construction. The layout shall conform to the exact location and
grades of the intended work to be done.
Coordinate all aspects of the planting plans with the irrigation system and call the
attention of the owners representative to any conflict in placement of plants in relation to
sprinkler heads, lines and valves at the time the landscape installation phase takes place.
in lawn areas shall be 2” below pads, walks, paving, headers and

lower than

planting. Provide positive drainage away from all structures and walls. Slope landscape

areas 2% minimum.

Place mulch in all shrub beds and perennial areas. See schedule for depth and type. Do
not crowd out small perennial plants with excessive mulch.

Provide a 3’ minimum diameter circle "tree ring” around trees that are placed within lawn
areas. Place a 3” minimum depth of mulch. Use shredded bark mulch or match mulch

being used for shrub beds.

The contractor shall maintain all work until work is complete and accepted by the Owner.
The contractor shall maintain and gquarantee all work for a period of THIRTY DAYS from
the date of final acceptance by the Owner. Maintenance shall include mowing, weeding,

fertilizing and irrigating.

4" x 27 x 2" STAKE AND Do

Reeve

& Associates, Inc. - Solutions You Can Build On

PLANT TABLE

LIGHTING SCHEDULE

SHRUBS
Quantity Symbol Description
3 (OH{ ] | LED LIGHT POLE KIT SINGLE LED LIGHT WITH 20° POLE —ITEM #PK80 LIGHTMART.COM

TREES
Quantity Scientific Name Common Name Size
14 Gleditsia triacanthos ’'Imperial’ Imperial Honey Locust 2" cal.
17 Acer palmatum 'Seiryu’ Seiryu Japanese Maple 1.5" cal.
10 Pinus nigra Austrian Pine 6" Ht
SHRUBS
Quantity Symbol | Scientific Name Common Name Size
39 Mahonia aquifolium ’‘Compactum’ Compact Oregon Grape S5 qgal.
36 Potentilla fruiticosa 'Gold Drop’ Gold Drop Cinquefoil 5 gal.
41 Ribes Alpinum ’Green Mound’ Green Mound Alpine Currant |95 gal
Vinyl Fence
Ornamental Grasses
NTS Quantity Symbol | Scientific Name Common Name Size

16 %ﬁ% Calamagrostis 'Karl Foerster’ Karl Foerster Grass 1 qal.
PERENNIALS
Quantity Symbol | Scientific Name Common Name Size
39 Astilbe simplicifolia 'Key Largo’ Key Largo False Spirea 1 gal.
87 Bergenia cordifolia "Rose” Rose Bergenia 1 gal.
27 + Salvia superbanemorosa 'May Night’ May Night Salvia 1 gal.
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| i, OTHER

| / Description Size/Type

: / -:{ Turf Grass — Sod Sod

: lﬁ"__\ Kentucky Bluegrass Mix — 3 Species Minimum

! / —

| ',,/f @) é—\ <222 Wood Mulch — Medium Chunk 1” Diameter

L/ / /_\ 1 Place mulch over 5 ounce Professional weed barrier cloth in all planting beds.

v -P / Contractor to provide samples to owner for approval prior to delivery. 3” Depth

s /(N s

' / N / Compacted Gravel

; —

| / @) / Concrete Mow Strip 6"x6"

| /O

| / 90 / / —-——o——| Vinyl Fence — 4  Height — Classic Picket — With 3’ Gate
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Light Pole & Base

SCALE: NONE
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ﬂ Know what's below.
o  Call before you dig.
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Reeve & Associates, Inc. - Solutions You Can Build On

THESE PLANS AND SPECIFICATIONS ARE THE PROPERTY OF REEVE & ASSOCIATES, INC., 5160 SOUTH 1500 WEST, RIVERDALE, UTAH 84405, AND SHALL NOT BE PHOTOCOPIED, RE—-DRAWN, OR USED ON ANY PROJECT OTHER THAN THE PROJECT SPECIFICALLY DESIGNED FOR, WITHOUT THEIR WRITTEN PERMISSION. THE OWNERS AND ENGINEERS OF REEVE & ASSOCIATES, INC. DISCLAIM ANY LIABILITY FOR ANY CHANGES OR MODIFICATIONS MADE TO THESE PLANS OR THE DESIGN THEREON WITHOUT THEIR CONSENT.

Reeve & Associates, Inc. - Solutions You Can Build On
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Project

Info.

Engineer:

NATHAN PETERSON

Drafter:

N. PETERSON

Begin Date:
JUNE 2021

Name:

LILAC ESTATES

Number: 3581-03
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